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SUMMARY OF EARTHWORK

IN CUBIC YARDS

UNCLASSIFIED .
LOCATION EXCAVATION UNDERCUT EMBT + % BORROW WASTE
SUMMARY NO. 1
—-L- LINE
STA.11+40.00 TO STA.15+07.12 (BRIDGE) 281 839 558
SUMMARY NO. 2
~L- LINE
STA. 16 +22.13 (BRIDGE) TO STA. 21+00.00 461 2023 1564
SUB TOTAL 742 2862 2122
EST. 5% FOR REPLACING TOPSOIL IN BORROW| PIT 106
GRAND TOTAL 742 2228
SAY 750 2300

UNDERCUT - 200 C.Y.

APPROXIMATE QUANTITIES ONLY. UCLASSIFIED EXCAVATION,

BORROW EXCAVATION, FINE GRADING, CLEARING AND GRUBBING, AND
REMOVAL OF EXISTING PAVEMENT WILL BE PAID FOR AT THE
CONTRACT LUMP SUM PRICE FOR "GRADING".

ASPHALT PAVEMENT
REMOVAL SUMMARY

IN CUBIC YARDS

LINE STATION TO STATION LOCATION SQ. YD.
- 11+40.00 - 15+28.00 CL 862
- 16 +14.00 - 21+00.00 CL 1080
TOTAL 1942
SAY 2000

APPROXIMATE QUANTITIES ONLY. UCLASSIFIED EXCAVATION,

BORROW EXCAVATION, FINE GRADING, CLEARING AND GRUBBING, AND
REMOVAL OF EXISTING PAVEMENT WILL BE PAID FOR AT THE
CONTRACT LUMP SUM PRICE FOR "GRADING".




